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EFDA WORKPROGRAMME 2011 
 

Call for Participation 
(Part of the EFDA WP, H&CD and Fuelling TG) 

H&CD and Fuelling Physics 
 
 
 
 
 
 
 

Deadline for Responses: 14. Jan 2011 
 
 
 
 
 
 
 

Contact persons: Marie-Line Mayoral (JET) Coordination Committees: Elizabeth Surrey (NBI), 
Laurie Porte (ECRH), Raymond Koch (ICRH), Alain Bécoulet (CCLH), Christian Day (Fuelling)  
EFDA CSU contact person: Boris Weyssow 
 
 
 
 
 

This Call for Participation aims to implement the EFDA Work Programme for 2011 on H&CD and 
Fuelling under Task Agreements as foreseen in the new EFDA Art. 5. 
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Introduction 
At its meeting in Dublin on the 23rd June 2010, the EFDA Steering Committee approved elements 
of the EFDA 2011 Work Programme, among which the Heating, Current drive and Fuelling 
programme. This includes the preparation and execution of experiments performed in the 
Associations and the subsequent coordinated analysis of experimental data. This Call covers the 
Heating, Current drive and Fuelling programme implemented under Task Agreements on the basis 
of the provisions given in Article-5 of the EFDA Agreement.  

No JET related activities are meant to be implemented as a result of this call. JET related activities 
are implemented under EFDA Article-6. However some JET activities are mentioned for 
information when they closely relate to the activity implemented under Article-5. JET data collected 
and analysed under the JET part of the EFDA WP can be brought together with other data under 
EFDA Article-5 Task Agreements when relevant for the progress of the work or used in multi-
machine modelling activities.  

The activities to be implemented following this call for participation will be organised in 5 activities 
as follows: 
HCD-01-01: Experimental simulation of non-linear burning plasma 

HCD-01-02: Reliability of ICRH and LHCD   

HCD-01-03: Reliability of ECH and ECCD 

HCD-01-04: Off-axis Current Drive and rotation 

HCD-01-05: Fuelling Physics 
The resources made available for the tasks amount to 

Baseline Support: manpower 25 ppy 

Priority Support: Ceiling of 130 keuro EC contribution 
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Programmatic Background 
The EFDA Work Programme on Heating and Current Drive and fuelling covers the physics and 
technology issues related to the development of the Heating, Current Drive and Fuelling systems 
available for fusion plasmas and the integration of these technologies aiming at steady-state plasma 
operation. These include Neutral Beam Injection (NBI), both based on the acceleration of positive 
and negative ion beams; Ion Cyclotron Resonant Heating (ICRH); Lower Hybrid Current Drive; 
and Electron Cyclotron Resonant Heating (ECRH) and current drive (ECCD). The H&CD will 
address areas of direct ITER relevance, urgent needs, with a clear link with F4E and ITER; as well 
as longer term developments relevant for DEMO; and urgent needs in connection with fusion 
device upgrades already agreed or under consideration in the EU. Under areas related to the physics 
aspects, modelling development, support needs and requests towards the EU experimental program 
in the various devices will be carried out under the coordination of the respective co-ordination 
committees, while technology activities will include conceptual design studies, research and 
development needs among the EU fusion devices. 
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1. Experimental simulation of non-linear burning plasma: 
Task Agreement WP11-HCD-01-01: 
Experimental simulation of non-linear burning plasma 

1.1  Introduction 

Alpha particle heating can be experimentally simulated in a number of important respects using 
ICRH , by simulating in real time and in proportion as a ‘substitute’ for the DT reactivity. Similarly, 
the effect of bootstrap current can be experimentally simulated using ECCD and LHCD as 
substitutes. Predictive modelling of experimentally simulated burning plasma has been performed, 
based on the METIS code with simplified actuator models and simplified transport/deposition 
models and backed up by CRONOS simulations. First experiments, at reduced power, were 
performed on Tore Supra, showing a very good agreement with METIS simulations. 

1.2  Objectives 

Perform additional studies to ascertain plasma control capability of future fusion devices. This 
should be performed in X-point configurations and ITER-relevant conditions. 

1.3  Work Description and Breakdown 

Structure 

Work Breakdown 

WP11-HCD-01-01-01 
Experimental simulation of alpha particles 
It is proposed to extend the operational space of simulated alpha heating and self driven current in 
view of testing controllability of future fusion devices in burning conditions (i.e. in ELMy H-mode 
and advanced scenarios). The experimental and numerical simulation studies will consider devices 
with x-point capability and the influence of different fuelling/pumping capabilities. This will allow 
the study of the reaction of the different plasma parameters to the different actuators and control 
strategies, i.e. simulated burn control; anticipating in the most realistic conditions as possible any 
issues related to burn control and stability. The experiments should be carried out in the relevant 
range of beta normalised close to the values foreseen in the ITER scenarios, in order to study the 
effect of MHD instabilities and with the rho_star and nu_star as close as possible to ITER. 

JET related activities 

No JET experiments are foreseen to be implemented under this Task. However, should JET carry 
experiments in this area, a close coordination with the JET Task Forces will be sought. 

Resources 

1.4  Scientific and Technical Reports 

R&D Progress reports  
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At the end of each calendar year, during the Topical Group annual meeting, the Task Coordinator 
shall present a report on activities under the Task Agreement to the EFDA Leader for his approval. 
These reports shall integrate the progress made by each Association on each activity, and they shall 
indicate the level of achievement of the objectives, the situation of the activities, the allocation of 
resources and recommendations for the next year when applicable. The EURATOM financial 
contribution will be made through the usual procedures for baseline support through the Contract of 
Association.  

R&D Report of achievements under Priority Support  

Achievement of Priority Support deliverables will be reported separately to the EFDA Leader. A 
final report (and intermediate reports marking substantial progress in the achievement of 
deliverables, if the EFDA Leader so requests) shall be prepared by the Task Coordinator and 
submitted to the EFDA Leader. Each participating Association will have to report in one subsection 
on the degree to which the deliverables of their Task have been achieved, and shall include a 
breakdown of expenditure. The Task Coordinator will collect the individual subsections into the 
final report for Priority Support activities addressing the milestones. The EURATOM financial 
contribution will be made after approval by the EFDA Leader of these reports. 

Milestones and Deliverables 

Milestones: 
•  Mid 2011 Activity Meetings: Collection and discussion of results obtained from the evaluation of 
theoretical work and experiments performed in 2010 and early 2011.  
•  End second trimester 2011 Annual meeting of the EU H&CD and Fuelling Topical Group: 
coordinated presentation of the results from the theoretical work and experimental campaigns in 
2011.  
•  December 2011 Final report sent to EFDA-CSU.  
Deliverables: 

Activity Priority Support Deliverables Due 
Date 

WP11-HCD-
01-01-01 Perform experiments on simulated alpha particle heating on devices with x-

point capability.  

Perform burning plasmas simulation experiments in conditions relevant to 
future device operations, i.e. ELMy H-mode and advanced scenarios.  
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2. Reliability of ICRH and LHCD: 
Task Agreement WP11-HCD-01-02: 
Reliability of ICRH and LHCD 

2.1  Introduction 

The coupling of ICRH and LHCD power in fusion devices with respect to the H-mode edge 
conditions and the large distance between the antennas and the plasma expected in future devices 
requires further analysis since the extrapolation from present day devices is still unclear. 

2.2  Objectives 

The objective is to develop approaches to increase the level of reliable power density improving the 
present predictive capability for ITER. The long pulse operation of the RF systems also requires a 
better understanding and management of the various mechanisms leading to local heat loads and 
impurity generation. 

2.3  Work Description and Breakdown 

Structure 

Work Breakdown 

WP11-HCD-01-02-01 
RF Coupling 
The objectives of this task are i) to improve the knowledge regarding the ICRH and LHCD large 
distance coupling in fusion plasmas using results from experiments and numerical simulations, and 
by developing theoretical models of gas puffing experiments. Important results for the ITER LHCD 
have been obtained on Tore Supra with the validation of the ALOHA code calculations and the 
demonstration of low reflected power at low density close to the cut-off density in front of the 
launcher. Also, high power operation has been possible at a value equivalent to the ITER design. 
Activities to be carried out to further validate the ITER design in plasma regimes with higher 
current and density and different SOL density decay length. For ICRH the strong ongoing activity 
has demonstrated the positive role of particle seeding on antenna loading. Further activities, 
experimental and theoretical, focussing on the physics of gas puffing near an antenna could help, in 
particular with further measurements for resolving the poloidal sheath behaviour and modelling of 
the scrape-off plasma with improved tools, i.e. coupling state of the art of 2D modelling tools (e.g. 
B2-Eirenne) with RF coupling models (e.g. TOPICA); ii) to develop an overall understanding of the 
RF coupling mechanisms influencing the long pulse operation in particular by a detailed study of 
RF sheaths, convective cells, heat loads, impurity generation, combined ICRH-LHCD operation. 

WP11-HCD-01-02-02 
Arc detection 

Improve protection of ICRF systems against arcs, including characterisation of existing systems. 
The study includes the development of ICRH arc detection systems, design and R&D of new 
systems, and is expected to lead to recommendations for the arc detection systems of the future 
ICRH systems (ITER in particular).  
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SHAD and SMAD arc detection:  

Address the problem of spurious detection, in particular during ELM’s, ICE, EMI, or even unknown 
ultra-short events and the issue of arcs that are still not detected.  

Optical systems:  

Analyse the behaviour of arcs using the spectra of metallic elements. 

Guidar:  

Hardware, transmission and data analysis software have been developed, and experiments have 
been performed on test-stands by inserting an inductance to simulate arc, demonstrating the 
functionality of this system. The system is very flexible with a wide range of possible carrier 
frequencies. Test hardware, transmission and data analysis software on dedicated simulators in 
Torino and on the MXP test-stand in Garching and development of the coupler.  

WP11-HCD-01-02-03 
Neutral Pressure in front of RF antennas 

Experiments following upgrades of the diagnostics for the measurement of the neutral pressure in 
front of the RF antennas aiming at reconstructing the density profile in the scrape-off layer and edge 
in front of the antenna, ideally at different poloidal locations to allow for better understanding of 
sheath effects and convective cell generation by the RF and therefore the RF coupling. These 
activities will be carried out in collaboration with the PWI TF. The system for measurement of 
emission spectroscopy on thermal helium and lithium for determination of electron density and 
temperature, as well as spatially resolved Ha emission spectroscopy for neutral density profile 
measurements installed in TEXTOR near the bottom of an ICRH antenna will be used. Installation 
in TEXTOR of a second line of sight near the top of the antenna. This is an important improvement 
as some processes, like convective cells induced by the RF, may break the up-down symmetry. 

JET related activities 

No JET experiments are foreseen to be implemented under this Task. However, should JET carry 
experiments in this area, a close coordination with the JET Task Forces will be sought. 

Resources 

2.4  Scientific and Technical Reports 

R&D Progress reports  

At the end of each calendar year, during the Topical Group annual meeting, the Task Coordinator 
shall present a report on activities under the Task Agreement to the EFDA Leader for his approval. 
These reports shall integrate the progress made by each Association on each activity, and they shall 
indicate the level of achievement of the objectives, the situation of the activities, the allocation of 
resources and recommendations for the next year when applicable. The EURATOM financial 
contribution will be made through the usual procedures for baseline support through the Contract of 
Association.  

R&D Report of achievements under Priority Support  

Achievement of Priority Support deliverables will be reported separately to the EFDA Leader. A 
final report (and intermediate reports marking substantial progress in the achievement of 
deliverables, if the EFDA Leader so requests) shall be prepared by the Task Coordinator and 
submitted to the EFDA Leader. Each participating Association will have to report in one subsection 
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on the degree to which the deliverables of their Task have been achieved, and shall include a 
breakdown of expenditure. The Task Coordinator will collect the individual subsections into the 
final report for Priority Support activities addressing the milestones. The EURATOM financial 
contribution will be made after approval by the EFDA Leader of these reports. 

Milestones and Deliverables 

Milestones: 
•  Mid 2011 Activity Meetings: Collection and discussion of results obtained from the evaluation of 
theoretical work and experiments performed in 2010 and early 2011.  
•  End second trimester 2011 Annual meeting of the EU H&CD and Fuelling Topical Group: 
coordinated presentation of the results from the theoretical work and experimental campaigns in 
2011.  
•  December 2011 Final report sent to EFDA-CSU.  
Deliverables: 

Activity Priority Support Deliverables Due 
Date 

WP11-
HCD-01-02-
01 

Continue and extend the 2010 activities on coupling ICRH and LHCD power in 
fusion devices with respect to the H-mode edge conditions and the long distance 
between the antennas and the plasma as the new diagnostic systems become 
available.  

The proposal include  

- further gas puffing experiments,  

- further measurements for resolving the poloidal sheath behaviour,  

- modelling of the scrape-off plasma with improved tools, i.e. coupling state of 
the art of 2D modelling tools (B2-Eirenne…) with RF coupling models 
(TOPICA …). This activity may include a collaboration with the ITM, with 
adaptation of codes such as TOPICA and sheath analysis codes to the ITM 
framework aiming at providing reliable predictions that could be used e.g. to 
evaluate the performance in terms of coupling and sheath effects of ICRH 
antennas.  

 

WP11-
HCD-01-02-
02 

SHAD and SMAD arc detection:  

Perform further work on arc characterization and SHAD signal filtering.  

Extend the scope of the SMAD to integrate into the signals consistency check 
other separately developed concepts like the VRAD (voltage ratio arc detection), 
the AWACS (Advanced Wave Amplitude Comparison System) and the 
customary arc detection technique relying on monitoring the VSWR (voltage 
standing wave ratio). 

Optical systems:  

 Continue the analysis of optical systems by performing:  

- a more complete characterization of arcs, including the evaluation of the 
optical arc detection concepts;  

- observations of arc location and evolution using very fast cameras and test of 
the optical system on existing fusion machines. 
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Guidar:  

Perform tests of the Guidar in a tokamak environment; together with tests of the 
Guidar (hardware designed by ENEA-Torino) on the ITER prototype 1:4 
mockup (LPP-Brussels) to demonstrate the capabilities of the system and to 
confirm (or infirm) the possibilities to apply this technology to arc detection in 
the ITER Ion Cyclotron (IC) system. 

WP11-
HCD-01-02-
03 

Installation in TEXTOR of a second line of sight near the top of the antenna.  

Report on the results of the up-down symmetry of convective cells induced by 
the RF.  
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3. Reliability of ECH and ECCD: 
Task Agreement WP11-HCD-01-03: 
Reliability of ECH and ECCD 

3.1  Introduction 

Reliability of long pulse ECH and ECCD requires feedback control and optimized polarization to 
avoid shine through (O2) or reflection (X1) interactions with the first wall and/or diagnostics. 

3.2  Objectives 

Techniques to measure these interactions and to minimize them need to be studied and documented, 
with test carried out in present devices. 

3.3  Work Description and Breakdown 

Structure 

Work Breakdown 

WP11-HCD-01-03-01 
Real-time polarization control for ITER EC system 

An extensive experimental campaign, using the feed-forward control of EC polarisation, as been 
started in ASDEX-Upgrade and TCV. The EC system on ASDEX-U is equipped with a remotely 
controllable (in principle real time controllable) universal polariser and low gain, homogeneous 
stray power monitors. Using these antennas the stray EC power can be measured in the vacuum 
chamber. Using feed-forward control of the universal polariser and changing the launched 
polarisation from X-mode to O-mode and back to X-mode a very clear rise and fall of the stray 
power was detected on the sniffer probe signals. In TCV, two fast mitre bend mounted polarisers, 
with their motors and controllers, have been purchased from General Atomics. Use of ECE 
temperature measurements, sniffer probe signals and infra-red camera signals as actuators for the 
controllable EC polariser in TCV and ASDEX-Upgrade, focussing on the relation between 
fluctuations and RF waves. 

JET related activities 

No JET experiments are foreseen to be implemented under this Task. However, should JET carry 
experiments in this area, a close coordination with the JET Task Forces will be sought. 

Resources 

3.4  Scientific and Technical Reports 

R&D Progress reports  

At the end of each calendar year, during the Topical Group annual meeting, the Task Coordinator 
shall present a report on activities under the Task Agreement to the EFDA Leader for his approval. 
These reports shall integrate the progress made by each Association on each activity, and they shall 
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indicate the level of achievement of the objectives, the situation of the activities, the allocation of 
resources and recommendations for the next year when applicable. The EURATOM financial 
contribution will be made through the usual procedures for baseline support through the Contract of 
Association.  

R&D Report of achievements under Priority Support  

Achievement of Priority Support deliverables will be reported separately to the EFDA Leader. A 
final report (and intermediate reports marking substantial progress in the achievement of 
deliverables, if the EFDA Leader so requests) shall be prepared by the Task Coordinator and 
submitted to the EFDA Leader. Each participating Association will have to report in one subsection 
on the degree to which the deliverables of their Task have been achieved, and shall include a 
breakdown of expenditure. The Task Coordinator will collect the individual subsections into the 
final report for Priority Support activities addressing the milestones. The EURATOM financial 
contribution will be made after approval by the EFDA Leader of these reports. 

Milestones and Deliverables 

Milestones: 
•  Mid 2011 Activity Meetings: Collection and discussion of results obtained from the evaluation of 
theoretical work and experiments performed in 2010 and early 2011.  
•  End second trimester 2011 Annual meeting of the EU H&CD and Fuelling Topical Group: 
coordinated presentation of the results from the theoretical work and experimental campaigns in 
2011.  
•  December 2011 Final report sent to EFDA-CSU.  
Deliverables: 

Activity Priority Support Deliverables Due 
Date 

WP11-HCD-01-03-
01 Report on the studies performed on the relation between fluctuations 

and RF waves  

Perform further studies on polarization, including beam tracing 
simulations 
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4. Off-axis Current Drive and rotation: 
Task Agreement WP11-HCD-01-04: 
Off-axis Current Drive and rotation 

4.1  Introduction 

NBI and LH off-axis current drive efficiency  

The capability of driving off-axis current drive is a key issue for the development of long pulse 
operation in ITER and DEMO. Further work is needed to characterise the NBI and LH off-axis 
current drive efficiency.  

Fast wave off-axis current drive  

High frequency fast-wave (HFFW) electron H&CD is envisaged in substitution to off-axis NBCD 
or in DEMO in substitution to LH off-axis CD. As the frequency of the HFFW would be 
substantially higher than the cyclotron frequency (up to somewhat below the LH) the coupling is 
expected to be much higher than for the present ICRH antennas. Some attempts and results from US 
(NSTX) are available. 

4.2  Objectives 

NBI and LH off-axis current drive efficiency  

In addition to earlier experiments in ASDEX-Upgrade, proof of principle experiments on MAST 
showed evidence of off-axis current drive. The change in sawtooth behaviour in lower and upper 
single null discharges and lower solenoid consumption are indicative of a broadening of the current 
profile and efficient off axis current drive. In high Neutral Beam power discharges the measured 
neutron rate and stored energy, during n = 1 fishbone MHD activity, is in line with estimates from 
the nonlinear wave-particle interaction code, HAGIS. The work to be performed should allow 
extrapolation to the full pulse length of foreseen plasma scenarios in future fusion devices 

Fast wave off-axis current drive 

Develop a common understanding on the potential of fast wave for off-axis current drive by 
performing a detailed analysis of the fast wave current drive efficiency calculations, including the 
role of trapped electrons on the current drive efficiency.  

4.3  Work Description and Breakdown 

Structure 

Work Breakdown 

WP11-HCD-01-04-01 
NBI and LH off-axis current drive efficiency 

Simulations with the TRANSP/NUBEAM, ASCOT models and experiments on MAST with off-
axis NBI, together with experiments to validate current understanding of the LHCD PAM current 
deposition on Tore Supra. The aim is to integrate the physics knowledge, including momentum 
transport and its role in controlling the rotation profile, and information for a consistent 
extrapolation to future fusion devices.  
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Experiments to test methods to drive off-axis current with NBI in devices where Collective 
Thomson Scattering measurements of ion beam distributions is available.  

WP11-HCD-01-04-02 
Fast wave off-axis current drive 
Development and adaptation of the numerical tools required for describing off-axis fast wave 
current drive in ITER will be carried out, including the use of ANTITER, TOPICA, EVE + 
CRONOS and FDTD and further developments of Fokker-Planck solver treating correctly long 
range correlations. The efficiency of FWCD should be assessed for ITER long pulse scenarios. 

JET related activities 

No JET experiments are foreseen to be implemented under this Task. However, should JET carry 
experiments in this area, a close coordination with the JET Task Forces will be sought. 

Resources 

4.4  Scientific and Technical Reports 

R&D Progress reports  

At the end of each calendar year, during the Topical Group annual meeting, the Task Coordinator 
shall present a report on activities under the Task Agreement to the EFDA Leader for his approval. 
These reports shall integrate the progress made by each Association on each activity, and they shall 
indicate the level of achievement of the objectives, the situation of the activities, the allocation of 
resources and recommendations for the next year when applicable. The EURATOM financial 
contribution will be made through the usual procedures for baseline support through the Contract of 
Association.  

R&D Report of achievements under Priority Support  

Achievement of Priority Support deliverables will be reported separately to the EFDA Leader. A 
final report (and intermediate reports marking substantial progress in the achievement of 
deliverables, if the EFDA Leader so requests) shall be prepared by the Task Coordinator and 
submitted to the EFDA Leader. Each participating Association will have to report in one subsection 
on the degree to which the deliverables of their Task have been achieved, and shall include a 
breakdown of expenditure. The Task Coordinator will collect the individual subsections into the 
final report for Priority Support activities addressing the milestones. The EURATOM financial 
contribution will be made after approval by the EFDA Leader of these reports. 

Milestones and Deliverables 

Milestones: 
•  Mid 2011 Activity Meetings: Collection and discussion of results obtained from the evaluation of 
theoretical work and experiments performed in 2010 and early 2011.  
•  End second trimester 2011 Annual meeting of the EU H&CD and Fuelling Topical Group: 
coordinated presentation of the results from the theoretical work and experimental campaigns in 
2011.  
•  December 2011 Final report sent to EFDA-CSU.  
Deliverables: 

Activity Priority Support Deliverables Due 
Date 



CfP-WP11-HCD-01 

Page 14  

WP11-
HCD-01-04-
01 

Report on the experiments to test methods to drive off-axis current with NBI 
including Collective Thomson Scattering measurements of ion beam 
distributions, together with modelling of the origin and scaling of the fast ion 
transport process.  

Report on the validation of LHCD PAM current deposition through further 
experiment and modeling. Report on the applicability of the methods for driving 
current and rotation in future devices.  

 

WP11-
HCD-01-04-
02 

Perform further theoretical investigations on the potential of fast wave off-axis 
current drive; and identification of the type and characteristics of the antenna 
and RF power sources required. If such a scheme would look promising, test 
experiments could subsequently be proposed on existing machines. 
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5. Fuelling & Pumping physics: 
Task Agreement WP11-HCD-01-05: 
Fuelling & Pumping physics 

5.1  Introduction 

A better description of the fuelling and pumping systems used in present machines is needed to 
validate the solutions for ITER, and for the future machines. For instance, the fuelling in ITER by 
slow pellets injected from the high field side relies on the grad B drift to increase core fuelling 
efficiency, but the associated physics is not yet fully understood. Also, the integrated modelling 
between the fuelling and vacuum gas systems and the main transport codes is still not available. In 
2010, some of these problems are considered by the development of a pellet database, by 
performing fuelling simulations and comparison of experimental results with pellet loss models. 
The pellet physics modelling will be further developed aiming at a more consistent description of 
ablation and penetration due to the drift in magnetic field. The objective is to characterise the 
various injection paths (low/high field side). 

5.2  Objectives 

It is proposed to focus the study on particle sources and on the fuelling systems, in particular, the 
physics of pellet injection and neutral particle flow characteristics of gas injection and the sinks by 
modelling the exhaust gas vacuum systems starting from the under-dome region of the divertor 
cassettes in ITER. 

5.3  Work Description and Breakdown 

Structure 

Work Breakdown 

WP11-HCD-01-05-01 
Development of a pellet fuelling database 
Strengthening the effort in the area of pellet fuelling for future fusion devices is needed as few 
fuelling alternative methods are available. The efficiency analysis of pellet fuelling requires the 
continuation of the development of a pellet fuelling database for extrapolation to ITER. No reliable 
methods for extrapolating the fuelling efficient of pellets in ITER exist; therefore, a cross machine 
experimental database is key in providing grounds for more accurate predictions. 

WP11-HCD-01-05-02 
Modelling of pellet physics 
Pellet physics modelling shall be further developed to aim at a consistent description of ablation and 
penetration due to the drift in magnetic field to characterise the various injection paths (low/high 
field side). The models shall be extended to cover and characterise deep fuelling. This ongoing 
work shall be compared with the results of a more rigorous theory-based model (resistive MHD 
code). A 2-D+1 code has been developed to describe the interaction of moving pellets with hot 
plasmas, when injected into a Tokamak. The 2-D resistive MHD equations supplemented by 
Maxwell's equations, Ohm's generalized law, and a number of rate equations are solved for the 
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symmetry plane. This work shall be continued and further elaborated, aiming to provide a 
description of complete scenarios, suitable to be compared with other modelling approaches. 

WP11-HCD-01-05-03 
Integration of particle control in ITER plasma scenarios simulations 
Bring the modelling communities together in the area of neutral flows in the divertor, pumps and 
ducts in an effort to advance accurate modelling of vacuum gas flow configurations. The objectives 
are to enhance understanding and quantitative prediction of the influence of the pumping solutions 
for ITER (including wall conditioning effects on the particle balance) on the divertor and edge 
particle control as well as their compatibility with additional fuelling for ELM or disruption 
mitigation. It is also proposed to extend the assessment towards a general understanding with regard 
to scale to machines beyond ITER. Finally, the contribution of experiments and modelling to 
validate ITER scenarios and controllability of burn parameters (D-T mix, burn-up fraction, He 
content) with relevant fuelling conditions, in particular pellet fuelling. 

WP11-HCD-01-05-04 
Pellet fuelling experiments to validate ITER scenarios 
Pellet fuelling experiments need to be developed to cross-check existing pellet models and to 
improve predictive modelling, focussing on ITER scenarios. An emphasis is to be given to the 
scenario of H-pellet injection in He H-mode plasmas which is considered to be most relevant for the 
first years of ITER operation and reliable extrapolation needs to be developed in order to prepare 
the non-active phase of ITER operation. 

WP11-HCD-01-05-05 
Modelling of non equilibrium phenomena of vacuum flows 
Complements the work done under particle control for pressure driven flows, including flow 
phenomena due to temperature and mixture composition gradients as well as transient flows due to 
starting or ending pumping/fuelling operation or due to plasma unsteadiness. 

JET related activities 

No JET experiments are foreseen to be implemented under this Task. However, should JET carry 
experiments in this area, a close coordination with the JET Task Forces will be sought. 

Resources 

5.4  Scientific and Technical Reports 

R&D Progress reports  

At the end of each calendar year, during the Topical Group annual meeting, the Task Coordinator 
shall present a report on activities under the Task Agreement to the EFDA Leader for his approval. 
These reports shall integrate the progress made by each Association on each activity, and they shall 
indicate the level of achievement of the objectives, the situation of the activities, the allocation of 
resources and recommendations for the next year when applicable. The EURATOM financial 
contribution will be made through the usual procedures for baseline support through the Contract of 
Association.  

R&D Report of achievements under Priority Support  

Achievement of Priority Support deliverables will be reported separately to the EFDA Leader. A 
final report (and intermediate reports marking substantial progress in the achievement of 
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deliverables, if the EFDA Leader so requests) shall be prepared by the Task Coordinator and 
submitted to the EFDA Leader. Each participating Association will have to report in one subsection 
on the degree to which the deliverables of their Task have been achieved, and shall include a 
breakdown of expenditure. The Task Coordinator will collect the individual subsections into the 
final report for Priority Support activities addressing the milestones. The EURATOM financial 
contribution will be made after approval by the EFDA Leader of these reports. 

Milestones and Deliverables 

Milestones: 
•  Mid 2011 Activity Meetings: Collection and discussion of results obtained from the evaluation of 
theoretical work and experiments performed in 2010 and early 2011.  
•  End second trimester 2011 Annual meeting of the EU H&CD and Fuelling Topical Group: 
coordinated presentation of the results from the theoretical work and experimental campaigns in 
2011.  
•  December 2011 Final report sent to EFDA-CSU.  
Deliverables: 
Activity Priority Support Deliverables Due 

Date 
WP11-
HCD-01-05-
01 

Further develop the pellet fuelling database including pellet size, velocity and 
launching geometry, discharge geometry, magnetic field and q-profile, pre- and 
post pellet density and temperature profiles. 

 

WP11-
HCD-01-05-
03 

Propose activities integrating particle control in ITER plasma scenarios 
simulations.  

Develop the ITER gas injection system including simulation of flows and 
definition of injection location by plume evolution simulations in the form of an 
input to ITER plasma scenarios simulations. This activity shall also include 
assistance to the problem of gas puffing foreseen to be used to improve ICRH 
coupling, which is an ongoing issue (see WP11-HCD-01-03).  

Develop predictive integrated modelling software for gas flow coupling the 
divertor, pumping, and duct systems. Accurate simulation of vacuum gas flow 
phenomena shall be provided in the whole range of the Knudsen number ( e.g. 
low and high speed flows through piping elements, leaks through openings and 
associated pumping efficiency, diffusion effects, unsteady flows related to 
pumping and plasma scenarios). The required information shall be provided in 
form of boundary conditions to the main transport codes. 

 

WP11-
HCD-01-05-
02 

Improve the modelling capability of pellet physics: drift, dispersion and 
evaporation (pedestal). Describe complete scenarios (obtain scaling laws) for 
self consistent ablation rate with varying the key parameters (such as pellet 
velocity, pellet size, magnetic field, plasma temperature, and plasma density). 
Compare the cases of initial plasma being uniform and non-uniform (taken from 
other codes). The use of pellet injection is discussed for ELM pace-making at 
ITER. The modelling of this is using some assumptions which shall be studied 
in further detail. Aspects to be included are the definition of the critical pellet 
size and penetration depth for ELM triggering and a consistent characterisation 
of the induced ELMs. 

 

WP11-
HCD-01-05-

Improve the modelling capability of non-equilibrium phenomena under any 
vacuum conditions in order to be able to include transient operations. 
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05 
WP11-
HCD-01-05-
04 

Define and possibly perform pellet fuelling experiments required to validate 
ITER scenarios (in collaboration with Transport and MHD Topical Groups). 
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